

## ADDENDUM NO. 4

May 28, 2020

### **Maddox Creek Restoration Project #WA402227**

### **NOTICE TO PROSPECTIVE BIDDERS**

NOTICE IS HEREBY GIVEN BY SKAGIT COUNTY that the bid opening date of Monday, June 1, 2020 at 2:45 p.m., set by Resolution #R20200072 calling for approval of call for bids, contract provisions, specifications, and plans for the Maddox Creek Culvert Removal Project #WA402227, has been rescheduled from Monday, June 1, 2020 at 2:45 p.m. to Monday, June 22, 2020 at 2:45 p.m. Sealed bids will be received and publicly opened in the Commissioners' Hearing Room, 1800 Continental Place, Suite 100, Mount Vernon, WA 98273 on **Monday, June 22, 2020, at the hour of 2:45 p.m.**, or as soon thereafter as possible, for this work.

All technical questions regarding this project are to be submitted in writing no later than 4:30 p.m., on Tuesday, June 16, 2020 to Emily Derenne, Project Manager, Skagit County Public Works, 1800 Continental Place, Mount Vernon, WA 98273-5625, or by email at [emilyjd@co.skagit.wa.us](mailto:emilyjd@co.skagit.wa.us) with the subject line reading, "Maddox Creek Culvert Removal Project #WA402227". All questions and responses to answers for this project will be available on-line as received. All Addenda for this project will be posted on-line by 4:00 p.m. on Wednesday, June 17, 2020. If further Addenda are required to be issued, the bid opening will be postponed.

NOTICE IS FURTHER HEREBY GIVEN BY SKAGIT COUNTY that the Contract Provisions and Plans have been modified as follows:

1. "Schedule of Measurement and Payment" - Description for Item 11 is modified to read:  
"Cost for hauling the excavated culvert overburden material and disposing it at an offsite location approved by the contracting agency. Includes disposal fees. Quantity is estimated in-truck volume as measured and documented at the disposal site. Significant overage to be paid through force account."
2. "Schedule of Measurement and Payment" - Description for Item 11<sup>1</sup> is modified to read:  
Cost for hauling the excavated culvert overburden material and disposing it at an offsite location approved by the contracting agency. Contractor shall provide equipment for management of stockpiled material. Quantity is estimated in-truck volume as measured at the disposal site. No disposal fees are included. Significant overage to be paid through force account.
3. Bid Proposal - Quantity of Material for items 11 and 11<sup>1</sup> has been revised to read:  
9,160 cubic yards to account for material expansion upon removal.
4. Inclusion of "Contractor Certification Wage Law Compliance Form" in the Bid Proposal package as specified in Section 1-02.6.

END OF ADDENDUM No. 4

**THIS ADDENDUM MUST BE ACKNOWLEDGED BY SIGNATURE ON  
THE REVISED PROPOSAL PACKET DATED MAY 28, 2020**

**DATE OF BID OPENING: June 22, 2020 at 2:45 p.m.**



---

Emily Derenne  
Project Manager



---

Michael See  
Natural Resource Division Manager